



No. NIDJ/2021-22/Estate/2083

Date: 06.07.2021

Ref: Tender number NIDJ/Tender/Estate/2063 dtd. 18.06.2021 for Supply, Installation, Testing and Commissioning of VRV/VRF HVAC System at Workshop Building of NID, Assam

In view of the latest SOP by the Govt. of Assam, the opening of the tender mentioned above, is postponed until further notice.

This has approval of the competent authority.

A handwritten signature in blue ink, appearing to read 'S. Kalita', is written above the printed name of the Chief Administrative Officer.

Chief Administrative Officer

Copy to:

1. All concerned.
2. Notice board
3. Institute website.